CRACK AND JOINT SEALING LESS THAN 3/4"
WIDE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION SOUTH II-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206301.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT
STATE/FEDERAL AID NO: T201206301 CONTRACT TIME : 60 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T201206301
PAVEMENT & REHABILITATION SOUTH II-I, 2012
SET-ASIDE
VENDOR RANKING Contract was awarded on 09/07/11 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,013,452.50 86.6199% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,170,000.00 100.0000% 115.4469%
2 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, 21620 $ 1,187,408.10 101.4879% 117.1647%
3 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 1,216,106.81 103.9408% 119.9964%
I ( 0 I ( 1) 2
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 Category 0001
| | |
0010 302005 100.000 TON | 40.00000 4000.00| 39.65000 3965.00] 50.00000 5000.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 200.000 TON | 25.00000 5000.00] 5.50000 1100.00] 5.00000 1000.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 1000.000 TON | 60.20000 60200.00 | 128.00000 128000.00] 105.00000 105000.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401824 55.000 TON | 60.00000 3300.00] 88.00000 4840.00 89.00000 4895.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, WEDGE | |
0050 401844 7000.000 TON | 69.84000 488880.00] 88.00000 616000.00]| 89.00000 623000.00
THIN WMA, SUPERPAVE, TYPE C, 160 | | |
GYRATIONS, PG 70-22 (NON-CARBONATE | |
STONE) | | |
0060 402000 25.000 TON | 100.00000 2500.00] 10.00000 250.00] 200.00000 5000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 15700.000 SYIN | 1.50000 23550.00] 0.25000 3925.00] 1.55000 24335.00
HOT-MIX PATCHING | |
0080 503501 16300.000 LF | 3.00000 48900.00 | 0.80000 13040.00]| 0.70000 11410.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/07/11
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION SOUTH II-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206301.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT : S2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0090 701010 500.000 LF | 25.00000 12500.00]| 19.40000 9700.00]| 30.00000 15000.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0100 705007 60.000 SF | 35.00000 2100.00] 31.40000 1884.00| 31.50000 1890.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0110 705008 300.000 SF | 15.00000 4500.00]| 21.90000 6570.00 30.00000 9000.00
CURB RAMP, TYPE 1 | |
0120 705009 350.000 SF | 15.00000 5250.00] 20.55000 7192.50]| 30.00000 10500.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0130 708500 2.000 EACH | 250.00000 500.00] 157.00000 314.00] 300.00000 600.00
REPLACING CATCH BASIN GRATES | | |
0140 708504 2.000 EACH | 275.00000 550.00] 391.00000 782.00] 500.00000 1000.00
REPLACING CATCH BASIN FRAMES | | |
0150 710001 7.000 EACH | 1000.00000 7000.00]| 646.00000 4522.00]| 750.00000 5250.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0160 710002 11.000 EACH | 750.00000 8250.00] 593.00000 6523.00] 500.00000 5500.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 732004 10.000 TON | 28.00000 280.00] 20.95000 209.50] 150.00000 1500.00
TOPSOIL (TON) | |
0180 734013 100.000 sY | 0.75000 75.00| 3.65000 365.00] 1.00000 100.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0190 735521 100.000 sY | 1.00000 100.00]| 3.65000 365.00] 2.00000 200.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0200 743004 20.000 EADY | 70.50000 1410.00]| 68.00000 1360.00]| 70.00000 1400.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0210 743005 128.000 EADY | 40.00000 5120.00] 38.60000 4940.80| 75.00000 9600.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0220 743007 280.000 HOUR | 75.00000 21000.00] 75.00000 21000.00] 75.00000 21000.00
TRAFFIC OFFICERS | |
0230 743010 33.000 EADY | 110.00000 3630.00] 25.00000 825.00] 100.00000 3300.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0240 743052 1510.000 HOUR | 42.00000 63420.00]| 42.00000 63420.00]| 42.00000 63420.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0250 743064 155.000 HOUR | 60.90000 9439.50 60.90000 9439.50| 60.90000 9439.50
I I I

FLAGGER, SUSSEX COUNTY, STATE, OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/07/11
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION SOUTH II-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206301.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 744520 9.000 EACH | 800.00000 7200.00] 628.00000 5652.00]| 775.00000 6975.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 744525 5.000 EACH | 500.00000 2500.00 ]| 236.00000 1180.00] 400.00000 2000.00
REMOVAL OF EXISTING JUNCTION WELL | |
0280 745527 800.000 LF | 11.00000 8800.00| 12.25000 9800.00] 11.00000 8800.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0290 745529 100.000 LF | 4.00000 400.00]| 9.05000 905.00]| 5.00000 500.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0300 745542 496.000 LF | 21.00000 10416.00]| 26.20000 12995.20] 25.00000 12400.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0310 745543 400.000 LF | 42.00000 16800.00 | 40.00000 16000.00] 29.50000 11800.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0320 745547 4.000 LF | 1.50000 6.00] 5.25000 21.00] 2.20000 8.80
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0330 745551 40.000 LF | 2.80000 112.00]| 8.40000 336.00] 3.00000 120.00
REMOVAL OF CONDUIT FROM WOOD POLE | |
0340 746774 800.000 LF | 7.30000 5840.00] 8.40000 6720.00] 8.40000 6720.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0350 746776 9.000 EACH | 90.00000 810.00| 120.00000 1080.00] 120.00000 1080.00
LOOP DETECTOR SPLICE | | |
0360 746847 4.000 EACH | 2200.00000 8800.00] 2980.00000 11920.00] 2220.00000 8880.00
POLE BASE, TYPE 3 | |
0370 746850 4.000 EACH | 650.00000 2600.00] 550.00000 2200.00]| 800.00000 3200.00
POLE BASE, TYPE 4 | |
0380 747505 2.000 EACH | 250.00000 500.00]| 890.00000 1780.00 | 275.00000 550.00
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | |
0390 748015 300.000 SF | 3.00000 900.00]| 5.25000 1575.00 | 5.50000 1650.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0400 748019 104140.000 LF | 0.20000 20828.00] 0.20000 20828.00]| 0.20000 20828.00
| | |

TEMPORARY MARKINGS, PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/07/11
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION SOUTH II-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206301.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT 1 52
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0410 748026 300.000 SF | 1.00000 300.00]| 1.55000 465.00]| 1.65000 495.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0420 748027 200.000 LF | 2.50000 500.00]| 2.10000 420.00]| 2.20000 440.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0430 748502 460.000 EACH | 35.00000 16100.00] 27.35000 12581.00] 27.50000 12650.00
RAISED/RECESSED PAVEMENT MARKER | | |
0440 748548 104140.000 LF | 0.60000 62484.00 | 0.35000 36449.00] 0.37000 38531.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0450 758000 100.000 SY | 25.00000 2500.00] 31.50000 3150.00]| 10.00000 1000.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0460 760502 4400.000 SYIN | 1.50000 6600.00] 0.10000 440.00]| 1.40000 6160.00
PAVEMENT MILLING, TAPER CUT | | |
0470 761001 800.000 SY | 13.00000 10400.00 | 13.30000 10640.00| 14.00000 11200.00
BUTT JOINTS, HOT MIX | | |
0480 762001 3200.000 LF | 2.00000 6400.00] 1.70000 5440.00] 0.90000 2880.00
SAW CUTTING, HOT MIX | | |
0490 762002 10.000 LF | 5.00000 50.00] 2.90000 29.00] 20.00000 200.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0500 763000 LUMP | 20076.00000 20076.00] 51861.50000 51861.50] 35000.00000 35000.00
INITIAL EXPENSE | | |
0510 763643 LUMP | 20076.00000 20076.00] 45000.00000 45000.00 | 55000.00000 55000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,013,452.50] $ 1,170,000.00]| $ 1,187,408.10
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,013,452.50]| $ 1,170,000.00] $ 1,187,408.10

DBE GOALS | 0 3




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION SOUTH II-I, 2012

DATE : 09/07/11
PAGE : 001 -5

CALL ORDER : 001 CONTRACT ID : T201206301.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT : S2
SET-ASIDE
3 ) ( ) ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| |
0010 302005 100.000 TON | 50.00000 5000.00|
GRADED AGGREGATE BASE COURSE, TYPE B |
0020 401696 200.000 TON | 25.52000 5104.00]
ENTRANCE, DRIVEWAY AND | |
INTERSECTINGSTREET PAVING SURCHARGE |
0030 401823 1000.000 TON | 76.18000 76180.00]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22, |
PATCHING | |
0040 401824 55.000 TON | 77.74000 4275.70|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 64-22, WEDGE | |
0050 401844 7000.000 TON | 90.61000 634270.00|
THIN WMA, SUPERPAVE, TYPE C, 160 | |
GYRATIONS, PG 70-22 (NON-CARBONATE | |
STONE) | |
0060 402000 25.000 TON | 112.00000 2800.00|
HOT-MIX BITUMINOUS CONCRETE AND/OR |
COLD-LAID BITUMINOUS CONCRETE (TRM) |
0070 406001 15700.000 SYIN | 2.40000 37680.00|
HOT-MIX PATCHING | |
0080 503501 16300.000 LF | 1.56000 25428.00|
CRACK AND JOINT SEALING LESS THAN 3/4" |
WIDE |
0090 701010 500.000 LF | 23.42000 11710.00]|
PORTLAND CEMENT CONCRETE CURB, TYPE 1 |
0100 705007 60.000 SF | 31.20000 1872.00]|
SIDEWALK SURFACE DETECTABLE WARNING |
SYSTEM | |
0110 705008 300.000 SF | 31.57000 9471.00]
CURB RAMP, TYPE 1 | |
0120 705009 350.000 SF | 31.56000 11046.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0130 708500 2.000 EACH | 457.00000 914.00|
REPLACING CATCH BASIN GRATES | |
0140 708504 2.000 EACH | 502.00000 1004.00]|
| |

REPLACING CATCH BASIN FRAMES



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION SOUTH II-I, 2012

DATE : 09/07/11
PAGE : 001 -6

CALL ORDER : 001 CONTRACT ID : T201206301.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT : S2
SET-ASIDE
3 ) ( ) ( )

( |
GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT |

SUPPLY OF 1 1/2" GALVANIZED STEEL
CONDUIT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e
0150 710001 7.000 EACH | 886.00000 6202.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0160 710002 11.000 EACH | 817.00000 8987.00|
ADJUSTING AND REPAIRING EXISTING MANHOL | [
0170 732004 10.000 TON | 48.54000 485.40|
TOPSOIL (TON) | |
0180 734013 100.000 SY | 4.72000 472.00]
PERMANENT GRASS SEEDING, DRY GROUND [ [
0190 735521 100.000 SY | 4.72000 472.00]
MULCHING, BONDED FIBER MATRIX BLANKET | [
0200 743004 20.000 EADY | 66.95000 1339.00]
FURNISH AND MAINTAIN PORTABLE [ [
CHANGEABLE MESSAGE SIGN [ [
0210 743005 128.000 EADY | 91.60000 11724.80]
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY [ [
0220 743007 280.000 HOUR | 75.00000 21000.00]
TRAFFIC OFFICERS | |
0230 743010 33.000 EADY | 168.00000 5544.00]
FURNISH AND MAINTAIN TRUCK MOUNTED [ [
ATTENUATOR, TYPE II | [
0240 743052 1510.000 HOUR | 42.00000 63420.00]|
FLAGGER, SUSSEX COUNTY, STATE | |
0250 743064 155.000 HOUR | 60.90000 9439.50]
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | |
0260 744520 9.000 EACH | 766.02000 6894.18]
CONDUIT JUNCTION WELL, TYPE 1, 20" X | |
20" PRECAST CONCRETE | |
0270 744525 5.000 EACH | 393.23000 1966.15|
REMOVAL OF EXISTING JUNCTION WELL | |
0280 745527 800.000 LF | 10.91000 8728.00|
SUPPLY OF 2 1/2" GALVANIZED STEEL | [
CONDUIT | |
0290 745529 100.000 LF | 4.97000 497.00]
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/07/11
PAGE : 001 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION SOUTH II-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206301.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( ) I( )
|GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0300 745542 496.000 LF | 24.71000 12256.16 | |
| |

INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION SOUTH II-I, 2012

DATE : 09/07/11
PAGE : 001 -8

CALL ORDER  : 001 CONTRACT ID : T201206301.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT 1 S2
SET-ASIDE
3 ) ( ) ( )

( |
GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT |

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S
0310 745543 400.000 LF | 29.39000 11756.00 |
INSTALLATION OF CONDUIT UNDER EXISTING |
PAVEMENT-OPEN CUT | |
0320 745547 4.000 LF | 2.08000 8.32]
INSTALLATION OF ADDITIONAL CONDUITS IN |
TRENCH OR OPEN CUT PAVEMENT | |
0330 745551 40.000 LF | 2.86000 114.40]
REMOVAL OF CONDUIT FROM WOOD POLE | |
0340 746774 800.000 LF | 8.32000 6656.00]
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0350 746776 9.000 EACH | 119.60000 1076.40]|
LOOP DETECTOR SPLICE |
0360 746847 4.000 EACH | 2200.00000 8800.00
POLE BASE, TYPE 3 | |
0370 746850 4.000 EACH | 795.60000 3182.40]
POLE BASE, TYPE 4 | |
0380 747505 2.000 EACH | 260.00000 520.00]|
INSTALLATION OR REMOVAL OF BASE OR PAD |
MOUNTED CABINET | |
0390 748015 300.000 SF | 5.20000 1560.00]
PERMANENT PAVEMENT STRIPING, | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0400 748019 104140.000 LF | 0.20000 20828.00]|
TEMPORARY MARKINGS, PAINT, 4" | |
0410 748026 300.000 SF | 1.56000 468.00 |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |
0420 748027 200.000 LF | 2.08000 416.00
PERMANENT PAVEMENT STRIPING, | |
ALKYD-THERMOPLASTIC, 12" |
0430 748502 460.000 EACH | 37.54000 17268.40
RAISED/RECESSED PAVEMENT MARKER | |
0440 748548 104140.000 LF | 0.36000 37490.40]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | |
0450 758000 100.000 sY | 19.75000 1975.00]|
|
|
|



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 09/07

PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION SOUTH II-I, 2012
CALL ORDER 001 CONTRACT ID T201206301.01 COUNTIES SUSSEX
LETTING DATE 08/16/11 DISTRICT S2
SET-ASIDE
I ( 3 ) I( ) I( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0460 760502 4400.000 SYIN | 1.66000 7304.00] |
PAVEMENT MILLING, TAPER CUT | | |
0470 761001 800.000 sSY | 8.66000 6928.00| |
BUTT JOINTS, HOT MIX | | |
0480 762001 3200.000 LF | 1.88000 6016.00| |
SAW CUTTING, HOT MIX | | |
0490 762002 10.000 LF | 5.76000 57.60]| |
SAW CUTTING, CONCRETE, FULL DEPTH | |
0500 763000 LUMP | 40000.00000 40000.00] |
INITIAL EXPENSE | |
0510 763643 LUMP | 57500.00000 57500.00]| |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | S 1,216,106.81]| S | S
—————————————————————————————————————————— B e e
CONTRACT TOTALS | S 1,216,106.81]| S 0.00] S

DBE GOALS




